ADDENDUM #2
TO SPEC. 05-300

“O” STREET WIDENING
PROJECT 701780, BEING IN
“O” STREET FROM 45™ TO 52"° STREET

Addendum #2 to Spec. 05-300 for above project, bids to be opened on Thursday,
December 22, 2005 at 12:00 noon.

Please note the attached changes for the above referenced specification.
All other terms and conditions to remain unchanged.

Dated this 19" day of December, 2005.

Purchasing Department

Vince M. Mejer
Purchasing Agent



ADDENDUM NQO. 2

“O” STREET WIDENING PROJECT 701780 FROM 45™ TO 52"P STREET &
WATER MAIN PROJECT 700272 FROM 33%2 TO 527 STREET
Specitication No, 05-300
December 19, 2005
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Refer to the Contract Documents. Project Item Schedule

Delete the Project Item Schedule/Bid Form and replace with the enclosed Project Item
Schedule.

The proposcd project schedule has the following revisions:
Section 3 — Storm Sewer Items,
Item No. 21.0770, 727 Storm Sewer Inlet (Complete). revise the pay unit to read “Each”.
Section 7 — Signing Hems
Item No. 50.0001, Misc. Install Sign. School Speed Limit Assebmly — 25 MPH (84-3, R2-1,
S4-4), revise the description to correct a spelling error to read “Misc. Install Sign, School
Speed Limit Assembly — 25 MPH (S4-3, R2-1, S4-4).
Section 8 — Miscellaneous Items

Revise the pay item description for item number 50.0045, Misc. - Std. Concrete Coating to
read “Misc. - Stained Concrete Coating”. The pay quantity does not change.

Section 9 — Erosion Control Ifems

Add the following pay item and quantity:

32.0070 — Install Storm Drain Inlet Protection, 99 Each.
Section 10 — Water Main [tems

Itemn No. 50.0001, Misc. 4” Water Main, revise the item number to 50.0005 and the pay umt
to Linear Feet.

ltem No. 50.0001, Misc. 12”7 H.D.D. Water Main, revise the item number to 50.0005 and the
pay unit to Linear Feet,



I

Iterm No. 50.0001, Misc, 67 H.D.D. Water Main, revise the item number to 50.0005 and the
pay unif to Linear Feet.

Refer fo Plan Sheet 12, Summary of Quantities

Erosion Control Items:
Add the following pay item and quantity:

32.0070 — Install Storm Drain Inlet Protection, 99 Each

[



701780

City of Lincoln

Project item Schedule

Description: "O" Street Widening - 45th to 52nd Street and "O" Street Water
Man - 33rd Street to 52nd Street

Location: O, 46-52
Work Type: PAVING
Road Type: ARTERIAL

Bid opening Date: 12/22/2005 AT 12:00 pm.

Project [tems

ftem Number Quantity Unit Unit Price Extension
Section: 1 Pavement Removal and Grading

0.2000 1.000 LS § B |
Const Staking

0.4000 1000 LS s ]
Mobilization

15.0001 1000 LS § s |
Traffic Ctrl for Const

02,0010 1000 LS $ 5 |
Gen Clearing & Grubbing

50.0010 7.775000 CY b 5 I
Misc Earthwork Measured in Embankment (E.Q.)

50.0010 2,000.000 CY $11.00 $22,000.00
Misc Removal of Unsuitable Material

02.0120 16,721.000 SY $ 8
Parking Space Finish

01.0100 14,912.000 CY § s
Pavt & Sidewalk Rem

01.0210 6,575.000 LF 3 s
Ty "A" Sawing
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Item Number Quantity Unit Unit Price Extension
01.0220 11,297.000 LF % $
Ty "B" Sawing

61.8230 843.000 LF |$ E $ E

Ty "C" Sawing

01.0250 2351000 LF $ I {
Wheel Sawing

02.0020 38000 EA § $ |
Tree Rem {12" o 23"}

Tree Rem (24" to 357)

E35)

02.0040 3.000 EA |
Tree Rem {36" & Over)

02.0050 2000 EA § s !
Stump Rem (12" to 23"}

Rem & Replace Fence

50.0001 35.000 EA

Misc Remove Light Pole, Complete

BN
3

50.0001 2,000 E-A E$ [$ 1

Misc Remove Std. Foundation, Complete

50.0001 2000 EA $ s [

Misc Remove Large Foundation, Complete

B B ;$ ‘ [@ | t

Misc Remove Bollard, Complete

500001 1200 EA § I3 |

Misc Remove Sign, Complete

50.0005 209.000 LF 3 s i

Misc Remove & Replace Landscape Edging
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Item Number Quantity Unit Unit Price Extension

50.0005 659.000 LF [5 $ |

Misc Remove Retaining Wall

L L 1$ ; |

Misc Remove Roof Eave

50.0005 81500 LF !$ - 5 I

Misc Remove Guard Rail

50.0050 40.000 HRS $100.00 $4,000.00

Misc Construction Staking for Utility Conflicts

Section 1 Total: 1$

Section: 2 Paving ltems

50.0040 27,751.000 SY § 8
Misc 10" Doweled PCC Pavt w/inteagral Curb

50.0040 2,058.000 SY § s
Misc 10" Doweled HES PCC Pavt w/Integral Curb

03.0055 12.201.000 SY § [ j$
10" PCC Pavt w/int Curb

50.0040 1830000 SY $ I
Misc 10" HES PCC Pavt w/lntegral Curb

50.0040 33.000 SY § s
Misc 10" Reinforced PCC Pavt

o Py Hg

Misc 4" Foundation Course

03.0020 3,751.000 SY b 1@ l
9" PCC Pavt

03.6070 291.000 SY 1$ H$ 1
8" PCC Pavt w/int Curb

6" PCC Pavt w/int Curb
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ltern Nurmnber

Quantity Unit Unit Price

Extension

50.0040

03.0050

762.000

sy §

Misc 6" HES PCC Pavt w/integral Curb

81.000
6" PCC Pavt

sY

01.0030

07.0030

50.0045

414.000

AC Pavt, Cl 1 (5" Base)

6" Conc Driveway

26,026.000

4,277.000

sY §

SF §

Misc 6" HES Concrete Driveway

07.0040

382.000

5" Conc Driveway

50.0045

50.0045

06.0060

07.002¢

1,130.000
Misc 5" HES Concrete Driveway

SF %

Xl

14,443.000

1,130.000
4" Conc Median Surfacing

SF 8

Misc Stamped Colored Conc Median Surfacing, 4" Thick

SF 8

55,978.600
4" Conc Sidewalk

SE

50.0045

50.0045

12,906.000

Misc 6" High Tack-on Conc Median

SF 8

501.000
Misc 6" Raised Conc Sidewalk

SF 8

06.002¢

06.0050

4,328.000

Combined Curb & Gutier

14.000

Conc Median Nose, (In Place)

LF &

Htem Schedule: 791780
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ltem Number Quantity Unit Unit Price Extension
07.0100 304.000 SF [$ s
Build Detectable Warning Panel

10.0010 2,335.000 TON § B |
Crushed Rock Surfacing {In Place)

06.0030 27000 LF § 5 |
Conc Barrier Curb (9" X 20")

50.0035 1,000.000 TON s |
Misc Asphalt Grindings (In Place)

o R TON}$ ; 5 1

Misc Temporary Surfacing

50.0035 180.000 TON %$ $ }
Misc Temporary Sidewalk

01.0151 272.000 TON § $ |
AC Surface Course, For Non-Art

01.0160 2,251.000 TON [ $ |
Asph Conc for Parking Area

01.0170 25.000 EA $ 3
Adj MH to Grade, Cmpl

01.0180 14.000 EA $ 5
Adj Water Valve Box To Grade, Cmpil

e
E253

01.0185 8.000 EA
Adj Water Stop Box to Grade, Cmpl

01.0190 1000 EA 3 i

Std Monument Box (In Place)

01.0264 449.000 SY |
Milling Asph Pavi

&
&5

50.0001 3.000 EA $ I "
Misc Adj. Valve Box to Grade, Cmpl

Section 2 Total: $ ]
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ltem Number

Quantity Unit

tUnit Price

Extension

Section: 3 Storm Sewer ltems

Misc Convert Curb Inlet to Grate Inlet

21.0780 37.000 EA I |
72" Canted Storm Sewer Iniet {Cmpl)

21.0820 13000 EA 8 i f
Grate Inlet, Ty "F-1" {Cmpl)

21.0850 3000 EA B ]
Grate Inlet, Ty "H" (Cmpl}

21.0895 11000 EA $ 5 |
Storm Sewer MH, 15" - 30" (Cmpl)

21.0890 2000 EA § $ |
Storm Sewer MH, to 36" {Cmpl})

21.0870 3000 EA $ B |
Storm Sewer MH, 54"-60" (Cmpl)

50.0001 1000 EA § I3 |
Misc Special Storm Sewer MH, at Sta. 107+00.00 (Cmpl)

50.0001 1000 EA % S f
Misc Special Storm Sewer MH, at Sta. 587+00.00 (Cmpl)

21.1050 5000 EA $ s |
Tap Ex Storm Sewer MH & Replace

21.1060 3.000 EA B 5
Tap Ex Storm Sewer Injet & Replace

21.1070 6000 EA § s
Tap Ex RCP

21.1040 1.000 EA $ &
Convert Inlet to MH (Cmpl)

50.0001 6000 EA % 3

Item Schedule: 701780
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{tem Number Quantity Unit Unit Price

21.0110

Extension

2724000 LF §

21.0100

1805000 LF $

18" RCP Storm Sewer, CHli

21.0095 195000 LF § 5 l
21" RCP Storm Sewer, CHI

21,0090 584.000 LF $ } ]s
24" RCP Storm Sewer, Cl il

21.0080 341.000 LF |'s |
30" RCP Storm Sewer, Cl it

21.0070 241.000 LF 8 s |
36" RCP Storm Sewer, ClIIl

21.0440 40.000 LF 8 5 |
29" x 45" Ellip RCP Storm Sewer

21.0050 139.000 LF $ [s |
48" RCP Storm Sewer, Ci i

21.0040 289.000 LF $ I
54" RCP Storm Sewer, ClHli

21.0160 178.000 LF s |
54" RCP Storm Sewer, Cl IV

21.0940 4640 CY 8 i s [
Conc for Collars, Elbows & Hdwls (in Place)

21.0950 221.000 LBS § s |
Reinf Steel for Collars, Eibows & Hdwls {In Place)

21.0530 1000 EA § B
54" RC FES

50.0001 1000 EA § s

Misc Temporary Connection to Existing Storm Sewer

Item Schedule: 701780 Page 7

12/19/2005



ltem Number

Quantity Unit

Unit Price

Extension

Rem Sanitary Sewer MH (Cmph)

211710 59.000 EA 9 $
Rem Ex Inlet (Cmpl)
21.1740 7000 EA 8 $
Rem Ex Grate Inlet (Cmpl)
21.1700 6000 EA s
Rem Storm Sewer MH (Cmpl)
21.1610 1000 EA § $
Rem 48" RC FES
21.1325 45000 LF S 5
Rem 12" Storm Sewer Pipe
21.1320 2237000 LF 5
Rem 15" Storm Sewer Pipe
21.1310 599.000 LF §. s
Rem 18" Storm Sewer Pipe
21.1300 90.000 LF § $
Rem 21" Storm Sewer Pipe
21.1290 168.000 LF i
Rem 24" Storm Sewer Pipe
21.1280 279.000 LF § 5
Rem 30" Storm Sewer Pipe
21.1270 183000 LF § $
Rem 36" Storm Sewer Pipe
21.1250 159.000 LF $ 5 |
Rem 48" Storm Sewer Pipe
50.0005 2278000 LF § s |
Misc Remove 168" Gas Main
22.0780 1000 EA § s |

Item Schedule: 701780
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item Number Quantity Unit Unit Price Extension

11.0700 8000 CY B 5
Fiowable Fill

50.0001 2.000 EA 3 5
Misc Remove & Replace Inlet Top, {Cmpl)

21.0770 37000 EA B $
72" Storm Sewer Inlet (Cmpt)

Section 3 Total: 1$

Section: 4 Traffic Signal lfems

24.0101 2000 EA $ 5
Rem TS, Cmpl

24.0105 4000 EA B $

Rem Pull Box

24,0110 3,240000 LF B3 %
Rem Cable

24.0124 2.000 EA § $
Rem MA Pole, Cmpl

24,0157 1000 EA § E |
Rem Cabinet, Cmpl

24.0225 11.000 EA }g) H$ e l
Rel Metro Street Name Sign

24.0236 2000 EA 8 5
Rel TS Mead

20047 a000 EA B 5 |

Rel Luminaire

24.0260 4.000 EA }s 1i$ f
Modify PS fo PS, PS-1, T13C

200807 2700 EA § 5
Pull Box, Ty PB-9
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Item Number

Quantity Unit

Extension

24.0810

24 0895

24.0897

Conduit, 4" B
24.0900
24.0804

24.0905

23.000

Pull Box, Ty FOR27

EA B

1,254.000

Conduit, 2" B

L §

2,374.000

Conduit, 1/2" T

3,020.000

Conduit, 2" T

166.000

Conduit, 3" T

24.0906

24.0912

4,254.000
Conduit, 4" T

297.000

LF

LF

LF 8

LF 8

A

LF

3

22.000

Cable, Coaxial

24.0991

Cable, Camera Control

348.000

LF

&5

24,0992

24.0994

922.000

Cable, Emerg Detect

2,040.000

Cable, Camera Detect

LF §&

LF %

24,0997

241001

24.1002

323.000

Cable, Camera Power

LF

2,828.000
Cable, 2/C TS

2,744.000
Cable, 3/C TS

F 5

LF B

Fem Scheduie: 701780
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Item Number Quantity

Unit Unit Price Extension

24,1004
24.1005

241010

241020

24.1022

24.1035

24.1040

Fiber, 12 SM

103.000
Cable, 5/C TS

676.000

Cable, 7/IC TS

Cable, 12/C TS

1,768.000
Cable, 20/C TS

35.000
Cable, 12 Pr Comm

3,9056.000

272.000

LF % H$

~ e

F b I |

17,008.000
Cable, Lead-in

LF 8 s |

24.1050

24.1054

Tracer Wire

3,420.000
No6 3C

24,1065

24,1194

No 8 CG

8,680.000

3.000

241380

14.000
Ground Rod, 10

~ ; =

24,1504

24,1508

8.000
Luminaire, 400W HPSV-5C

4.000
Luminaire, 250W HPSV-PC

W E'

Item Schedule: 701780
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tem Number Quantity Unit

Unit Price

Extension

24,1509

3.000 EA §

Luminaire, 400W HPSV-PC

24,1690

9.000 EA [

Detector, Vehicle 4 Turns

24,1692

24.5219

24,5222
24.5223

24.5264

40000 EA §

Detector, Vehicie 4 Turmns UC

Inst MA Pole, MA-2

SOOOEAis

Inst MA Paole, MA-2 (MA>50')

4000 EA §

inst MA Pole, MA-2 Twin Lumo (MA>50")

1000 EA

Inst Pedestal Pole, 3

24.5801

24.5803

B ;

Inst TS, TS-1, T31

33.000 EA 8

Inst TS, TS-1, T36

24.5805

24.5806

5000 EA 5

inst TS, TS-1L, T37

4000 EA §

Inst TS, TS-1L, 132

24.5807

GOOOEAE

Inst TS, TS-1LL, T51B

24.5808

24.5819

8000 EA &

Inst TS, TS-1RR, T52

1000 EA 5

Inst Reduce Speed on Shaft

Item Schedule: 701780 Page i2
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ltem Number Quantity Unit Unit Price Extension

24.5822 24000 EA 8 5
Inst Ped Signa!, PS-1, T13C

246003 1.000 EA
Inst Signal Cabinet, Ty B

K
& ]

24.6004 3.000 EA 1$ $
inst Signal Cabinet, Ty C

24.6007 1000 EA § 5
fnst Signal Cabinet, Ty F

24.6020 3000 Ea. 5 K
Locate Stick

24.6102 26000 EA S I:
Inst Ped Push Button, Type PPB

246190 7000 EA s [

inst and Adj Camera

veon P H$ SR 1

Inst Metro Street Name Sign

24.6204 4.000 EA $ - l ]$ 1

Inst and Adj Emer Receiver

24,6206 4000 EA B s

Inst TM Camera

50.0001 1.000 EA § | }$

Misc Remove & Relocate MA Pole, Cmpl

50.0001 3.000 EA }s | s

Misc Magnetic Probe

50.0001 7.000 EA f$ i i$
Misc Relocate & Adjust Detector Camera

50.0001 2000 EA 5 s

Misc Relocate & Adjust Emergency Receiver
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Item Number Quantity Unit Unit Price

50.0001 4000 EA L$ % FE
Misc Remove Detector Camera

50.0001 1000 EA § s |
Misc Temporary Modifications to Traffic Signal at Sta. 47+00.00

50.0001 1000 EA E |
Misc Temporary Modifications to Traffic Signal at Sta. 86+75.00

50.0001 1000 EA 5 $ |
Misc Temporary Modifications to Traffic Signal at Sta. 100+00.00

50.0001 1.600 EA Es I l$ |
Misc Temporary Modifications to Traffic Signai at Sta. 213+35.20

24.0521 1000 EA [$ S |
Inst and Rem Temp TS, Cmpl

50.0005 206.000 LF % s {
Misc Conduit Sock, 3" - 3 Celi

Section 4 Total: ’$ 1
Section: § Street Lighting Items

50.0001 1.000 EA $ | Eﬁ [
Misc Pull Box, Type PB-6

24.0903 7,000000 LF 5 B |
Conduit, 1 1/2"

24.1068 150.000 LF § s {
No8CGDB

24.1064 1,356.000 LF 8 B |
No 6 CG

24.1073 13530.000 LF B |
No 6 SL

24.1078 300000 LF § 5 ]
No 6 SLDB

Item Schedule: 701780 Page 14
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Extension

item Number Quantity Unit Unit Price
24.1072 2,712000 LF $

No4 SL
50.0001 26000 EA

Misc Street Light Pole, SL-A-C-50-127-5.0-0.40-SC
50.0001 2000 EA §

50.0001

Misc Street Light Pole, SL-A-SP-50-12T-5.0-0.40-8C

o EAE$

Misc Street Light Pole, SL-A-SP-45-12T-5,0-0.40-5C

50.0001

2000 EA § 5
Misc Street Light Pole, SL-A-C-45-12T-5.0-0.25-PC
50.0001 2000 EA 8 s |
Misc Street Light Pole, SL-A-C-40-12T-5.0-0.25-PC
24.0104 8000 EA B 5 ]
Rem SL Light Pole Found
Section 5 Total: 1
Section: 6 Pavement Marking Items
13.0200 612000 LF 8 B
Tplastic (Molten) Mkg, 4" W
13.0225 170000 LF i [
Tplastic (Molten) Mkg, 24" W
13.0270 78000 LF S 3 |
Paint Mkg, 4" Y
13.0275 11,437.000 LF $ I |
Paint Mkg, 4" W
13.0280 720.000 LF s |
Paint Mkg, 8" W
13.0305 149.000 LF 5 |

Paint Mkg, 12" W

Tters Schedule: 701780 Page 15
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ltem Number Quantity Unit Unit Price Extension

13.0315 1810000 LF § $ |
Faint Mkg, 24" W

13.0320 16.000 EA s |
Paint Mkt, Lt. Arrow

13.0325 2000 EA 8 $
Paint Mkg, Rt. Arrow

13.0560 78000 EA s |
Raised Pavt Markers

14.0017 4.000 EA i {
Tubular Marker

Section 6 Total: E$
Section: 7 Signing ltems

50,0001 6.000 EA 9 $
Misc Install Sign, Stop (R1-1)

50.0001 6.000 EA [5 s
Misc Install Sign, Speed Limit - 35 MPH (R2-1)

50.0001 3.000 EA $ E }
Misc Install Sign, Speed Limit - 40 MPH (R2-1}

50.0001 9.000 EA § s }
Misc Install Sign, Right Lane Must Turn Right (R3-7R)

50.0001 8000 EA % s
Misc Install Sign, intersection Lane Control (R3-8)

50.0001 24000 EA B |
Misc Install Sign, Keep Right (R4-7)

50.0001 1000 EA S I [
Misc Install Sign, One Way (R6-1R)

50.0001 1000 EA s

Misc Install Sign, No Parking Any Time (R7-1)

Item Schedule: 701780
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Item Number Quantity Unit Unit Price Extension

50.0001 4000 EA % $ |
Misc Install sign, Right Lane Ends (W9-1R)

50.0001 2000 EA $ s |
Misc install Sign, U.S. 34 Route Sign Assembly (M2-1, M1-4)

50.0001 1.000 EA § 3

Misc Install Sign, School Advance Warning Assembly - 25 MPH
{81-1, W16-9p)

50.0001 1000 EA § B |
Misc install Sign, School Speed Limit Assembly - 25 MPH (54-3,
R2-1, $4-4)

50.0001 1000 EA 5 K |

Misc Instait Sign, End School Zone {S5-2)

50.0001 20000 EA $ i |
Misc Install Sign Post (Breakaway)

I . §$ R 5 1

Misc Install Sign Post

Section 7 Total: !$ }

Section: 8 Miscellaneous items

08.0020 677.700 CY 8 s
Conc for Steps & Retaining Walls {In Place)

08.0010 69,835.000 LBS $ s
Reinf Stl for Steps & Retain Walls {in Place)

08.0040 32000 LF § $
Handrails, Cmpl

09.0070 435400 LF 8 13
48" Pipe Railing Fence {in Place)

50.0005 794.400 LF @s | }s
Misc 48" High Steel Tube Railing {In Place)
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ltem Number Quantity Unit Unit Price Extension

50.0001 4000 EA § s
Misc Abandon Well, Complete

22.0700 1000 EA s
Std MH, Ty "S"

22.0710 15370 VF B $
Std MH, Ty "8"

50.0001 2000 EA $ s |
Misc Remove & Reset Light Pole, Cmpi

50.0001 1000 EA 's {
Misc Remove & Relocate Bus Stop Enclosure, Cmpl

01.0200 2000 EA $ 8 |
Std Dead End Barricade, Ty llI, {In Place)

50.0005 375000 LF s
Mistc Concrete Protection Bairier

50.0005 1500000 LF § s F
Misc Relocate Concrete Protection Barrier

50.0010 11.500 CY ﬁ t @ l
Misc Concrete for Traffic Barrier

50.0025 2,030000 LBS $ s |
Misc Reinforcing Steel for Traffic Barrier

50.0045 9500000 SF $ I5 |
Misc Stained Concrete Coating

50.0015 1000 LS § B |
Misc Irrigation System, Cmpl

50.0001 1000 EA § B |
Misc Reconstruct Sanitary Sewer MH, Cmpl

50.0060 320.000 CDAY $75.00 $24,000.00
Misc Variable Message Sign
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ltem Number

Quantity Unit

Unit Price

Extension

14.0050

50.0001
50.0001

08.0025

22.0810

22.0840

50.0001

23.000

Ground Sleeve

2.000

Misc Adjusted Sewer Cleanout to Grade

EA §

EAI$

5.000

EA 8

Misc Abandon Sanitary Sewer Service

1,362.000
Modular Block Retaining Wall

3.600

EA 3

Construct Sanitary Sewer Service
180.000
6" Pipe Sewer Service
3.000
Misc 6" PVC Plug

LF 8

.EAE$

Section 8 Total: ]$

Section: 9 Erosion Control ltems

30.0010

30.0090
Seeding, Ty "D"

32.0040

32.0050

Sodding, Cmpl

114,281.000

SF 8

0.860

2,634.000
Synthetic Fabric Silt Fence Inst

7,802.000
Synthetic Fabric Silt Fence Maint

I 5

32.0060

32.0080

2,634.000

Synthetic Fabric Silt Fence Rem

$9.000

LF 8§

eA

Storm Drain Inlet Protection Maint

Itern Schedule: 701780
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Item Number Quantity Unit

Unit Price Extension

32.0090

99.000 EA §

8

Rem Storm Drain Inlet Protection

50.6040

31.0001 255000 CY Es
Topsoil
21.2090 325000 SY & $
Geotextile Filter Fabric {In Place) _
21.2111 285.000 TON 15

Rip-Rap (in Piace)

3,697.000 SY !$

Misc Erosion Control, Type B-1

50.0040 402.000 SY § s
Misc Erosion Control, Type HV

50.0001 3.000 EA § $ |
Misc Type "A" Wire Gabion, PVC Coated {In Place)}

50.0001 4000 EA 5 5 |
Misc Type "C" Wire Gabion, PVC Coated (In Place)

50.0010 50.000 CY § s
Misc Wood Mulch

32.0070 99.000 EA § B
Inst Storm Drain inlet Protection

Section 9 Total: |$ i
Section: 10 Water Main ltems

23.0006 1479.000 LF § s }
12" Water Main

23.0007 165.000 LF $ . [
8" Water Main

23.0008 749000 LF 8 5 |
6" Water Main

Item Schedule: 701780 Page 20
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item Number Quantity Unit Unit Price Extension

23.0280 3000 EA § s
12" x 6" Tapping Sleeve & Valve, MJ

23.0430 23000 EA $ {s
12" Butterfly Valve, MJ

23.0450 6.000 EA B
8" Gate Valve, MJ

23.0460 20000 EA § 3 |
6" Gate Valve, MJ

23.0490 11.000 EA § s |
Hydrant, Cmpl L=5.5'

23.0492 12000 EA § 5 |
Hydrant, Cmpl L=6.5'

23.0510 181.000 EA § s
12" Retainer Glands, MJ

23,0520 74000 EA § s |
8" Retainer Glands, MJ

23.0530 62000 EA § S |
8" Retainer Glands, MJ

23.0531 3000 EA § $ |
4" Retainer Glands, MJ

23.0538 1.000 EA @ 5
8" X 80 Deg Bend, MJ

23.0544 17.000 EA § s |
12" X 45 Deg Bend, MJ

23.0545 7000 EA § 8 |
8" X 45 Deg Bend, MJ

23.0562 2000 EA § s |
6" X 11.25 Deg Bend, MJ
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item Number Quantity Unit Unit Price Extension

23.0578 5000 EA & 3
12" X 12" Tee, MJ

23.0579 9.000 EA 8 13
12" x 8" Tee, MJ

12" X 6" Tee, MJ

o 5DOOEAl$ — Hs - I

8" X 6" Tee, MJ

23.0583 4000 EA 1$ H$ S I
8" X 8" Tee, MJ

23.0592 4000 EA § s
6" Anchoring Elbow, MJ

23.0594 25000 EA §$ 3
6" Anchoring Coupling, MJ (L=18")

23.0621 2000 EA ]3 : H$
12" x 8" Reducer, MJ

23.0623 10.000 EA 5 B |
8" X 6" Reducer, MJ

23.0624 1000 EA [5 5 }
12" X 6" Reducer, MJ

23.0625 2000 EA § I
6" X 4" Reducer, MJ

23.0631 3000 EA s s |
12" Offset, 18" Drop, MJ

23.0632 3000 EA B [
12" Offset, 12" Drop, MJ

23.0634 6.000 EA $ I
8" Offset, 24" Drop, MJ
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ltem Number Quantity Unit

Unit Price

Extension

23.0635

23.0638

23.0648

23.0652

23.0654

23.0655

23.0661

1.000 EA

8" Offset, 18" Drop, MJ

1.000 EA

6" Offset, 24" Prop, MJ
13.000 EA
12" Solid Sleeve, MJ (L=12")

18.000 EA
6" Dual Purpose Sleeve, MJ {(L=15")

5000 EA
12" Dual Purpose Sieeve, MJ {L=15")

3.000 EA
4" Dual Purpose Sleeve, MJ (L=12")

4000 EA
8" Plug, MJ

23.0662

8.000 EA
6" Plug, MJ

23.0663

2.000 EA
4" Plug, MJ

23.0665

23.0670

31800 C¥

Conc for Thrust Blocks & Anchorages (in Place)

916.000 LBS

Reinf 3ti for Thrust Blks & Anchorages

:

23.0685

60.000 EA

Reconstruct Water Service

:

23.0695

23.0700

295000 LF
2" Copper Water Service Pipe

92.000 LF

Ttem Schedule: 701780
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23.0705 52000 LF 8 5 |
1.25" Copper Water Service Pipe

23.0710 213.000 LF § B |
17 Copper Water Service Pipe

23.0715 700.000 LF [$ $
0.75" Copper Water Service Pipe

23.0720 67000 LF $ |
Boring For 2" Water Service Fipe

23.0730 45000 LF i |
Boring For 1.25" Water Service Pipe

23.0735 186.000 LF $ s
Boring For 1" Water Service Pipe

23.0740 232000 LF § s
Boring For 0.75" Water Servics Pipe

23.0930 163.000 LF s
Rem 12" Water Main

23.0950 203.000 LF s
Rem 6" Water Main

23.0955 30000 LF § i
Rem 4" Water Main

23.6960 14.000 EA }$ i E$ ’
Rem & Salvage Hydrant (Cmpl)

50.0001 12000 EA B !
Misc 12" Dual Purpose Retainer Glands

50.0001 36.000 EA § . |
Misc 6" Dual Purpose Retainer Glands

50.0001 7000 EA 8 8
Misc 4" Dual Purpose Retainer Glands
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50.0001 1000 EA & 5
Misc Reconstruct Fire Service
50.0001 2000 EA 5 E
Misc Remove Water Meter Pif
50.0001 5000 EA $ $
Misc Abandon Water Service
23.0290 4000 EA § 5 |
12" x 4" Tapping Sleeve & Valve, MJ
23.0360 3.000 EA I |
6" x 4" Tapping Sleeve & Valve, MJ
23.0270 3000 EA § I3 |
12" x 8" Tapping Sleeve & Valve, MJ
23.0561 1000 EA 8 5
8" X 11.25 Deg Bend, MJ
23.0680 3.000 EA § s
Construct Water Service
50.0005 166.000 LF § I3
Misc 4" Water Main
50.0005 5853.000 LF 3 b
Misc 12" H.D.D. Water Main
50.0005 363.000 LF § I3
Misc 6" H.D.D. Water Main
Section 10 Total: @ E
Estimate Total: 1&3
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